WE HELP GROW.

SUPPLEMENTAL/BID BULLETIN NO. 1
For LBP-HOBAC-ITB-CW-20201116-02(2)

PROJECT : Building Construction of the following LANDBANK
Branches:

Lot 1 - Camotes (Cebu)

Lot 2 - Paranas (Samar)

Lot 3 - La Carlota (Negros Occidental)
IMPLEMENTOR : Procurement Department

DATE . March 31, 2021

This Supplemental/Bid Bulletin is issued to modify, amend and/or clarify certain items
in the Bid Documents. This shall form an integral part of the Bid Documents.

Modifications, amendments and/or clarifications:

1) The bidder/s are encouraged to use the Bid Securing Declaration as Bid Security.

2) The Terms of Reference (Annex D), ITB Clauses 15.1.1 & 15.1.7 of the Bid Data
Sheet (Section lll), Specifications (Section VI), Drawings (Section VII), and
Checklist of the Bidding Documents (Item Nos. 10 & 11 of the Eligibility and
Technical Components) have been revised. Please see attached revised
Annexes D-1 to D-12 and specific sections of the Bidding Documents.

3) The pictures of project sites are attached as Annexes D-10 to D-12 for your
reference.

ALWINT.
Assistant Vice President

Head, Pro€urement Department and
HOBAC Secretariat

Land Bank of the Philippines
LANDBANK Plaza, 1598 M.H. Del Pilar corner Dr. J. Quintos Sts., Malate, 1004 Manila, Philippines
T (632) 8522-0000 8551-2200 7909-7900 W www.landbank.com
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Bid Data Sheet

iTB
Clause
52 For this purpose, contracts similar to the Project must be equivalent to at
least fifty percent (50%) of the ABC:
a. Contracts involving building construction.
b. Completed within ten (10) years prior to the deadline for the
submission and receipt of bids.
71 Subcontracting is not allowed.
10.3 Not applicable.
10.4 The minimum work experience requirements for key personnel are
stated in Revised Annexes F 1 to F-6.
10.5 The minimum major equipment requirements are stated in Revised
Annexes F-1 to F-6.
12 No further instructions.
15.1 The bid security shall be in the form of a Bid Securing Declaration or any

of the following forms and amounts:

Minimum Amount

Form of Bid Security of Bid Security

a. Cash or cashier's/ manager's check
issued by a Universal or Commercial
Bank;

b. Bank draft/guarantee or irrevocable

letter of credit issued by a Universal
or Commercial Bank; Provided,
however, that if shall be confirmed or
authenticated by a Universal or
Commercial Bank, if issued by a
foreign bank; and

Lot 1 - PhP 311,720.00
Lot2-  232,040.00
Lot3-  227,980.00

. Surety bond callable upon demand

issued by a surety or insurance
company duly certified by the
Insurance Commission as
authorized to issue such security

Lot 1 - PhP 779,300.00
Lot 2 - 580,100.00
Lot3 - 569,950.00
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" If bid security is in the form of cash, the required amount shall
be remitted to any LANDBANK Branch or through the
LANDBANK online payment platform Link.BizPortal. The bidder
shall first secure an electronic PAO from LANDBANK -
Procurement Department. If the bidder opts to pay at any
LANDBANK Branch, the electronic PAO shall then be printed in
two (2) copies and presented to the LANDBANK Teller together
with the money. The LANDBANK Teller shall issue a machine
validated Official Receipt (OR) evidencing payment of the bid
security.

If the bidder opts to pay through the LANDBANK Link.BizPortal,
the steps to follow are found in Annex A of the Bidding
Documents. The Payment Confirmation shall serve as proof of
payment of the cash bid security. '

. If bid security is in the form of cashier's/manager’s check, the check
should be payable to LAND BANK OF THE PHILIPPINES. The
physical check must be delivered to and received by LANDBANK-
Procurement Department not later than the following banking day
after the opening of bids.

_If in the form of bank draft/guarantee, the bidder may use the
standard format of the issuing Bank, provided the Project
Identification No. and Name of the Project are indicated.

. If in the form of Standby Letter of Credit, it may be secured through
LANDBANK Corporate Banking Department 2 (CBD 2) and Small
and Medium Enterprises — Market Lending Department 2 (SME-MLD
2) with the following contact details:

(a) CBD 2 - 18t Floor, LANDBANK Plaza Building
Telephone No. 8-405-7345 local 2117
(For Assets 1 Billion and up)

(b) SME-MLD 2 - 18% Floor, LANDBANK Plaza Building
Telephone No. 8-405-7431 local 7431
(For Assets below 1 Billion)

. If in the form of surety bond, it should be issued by a surety or
insurance company duly accredited by the Insurance Commission
(IC) and has not been issued a cease and desist order by the IC oris
currently not included in the list of blacklisted firms.

The surety bond may be secured through LANDBANK Insurance
Brokerage, Inc. (LIBI) with the following contact details:
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(a) LIBI-Forex
14th Floor, LANDBANK Plaza Buiilding
Telephone 8-710-7114
(Every Tuesday and Thursday)

(b) 12t Floor, SSHG Law Center Bldg.
105 Paseo de Roxas, Legaspi Village
Makati City
Telephones 8-812-4911 and 8-867-1064

Surety bonds with the following or similar conditions/phrases shall not
be accepted:

(a) “In case of default by the Principal, this bond shall only answer
for the difference in the bid price of the winning bidderand  that
of the next lowest complying bidder or that of the new  winning
bidder in case of re-bidding plus necessary expenses incurred by
the Obligee in the re-bidding which liability shall in no case
exceed the amount of the bond™; or ' :

(b) “That the amount of Yiability of the Surety under this bond is
limited to the actual loss or damage sustained and duly ~ proven
by the Obligee.”

_ If in the form of Bid Securing Declaration, the attached form (Form
No. 8) must be used.

. A scanned copy of the bid security (i.e. LANDBANK Official
Receipt and/or Payment Confirmation and/or
Manager’s/Cashier’s Check and/or Bank Draft/Guarantee and/or
Surety Bond and/or Bid Securing Declaration) shall be included
in the Eligibility and Technical Proposal/Documents. In the case
of cashier's/manager’s check bid security, the physical check
must be delivered to and received by LANDBANK-Procurement
Department not fater than 5:00 P.M. of the following banking day
after the opening of bids. In the case of the other forms of bid
security, the physicali document must be submitted to
LANDBANK-Procurement Department during the post-
qualification stage. ' :
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19.2

Al infrastructure projects are packaged in lots listed below. Bidders shall
have the option of submitting a proposal on any or all lots and evaluation
and contract award will be undertaken on a per lot basis. Lots shall not
be divided further into sub-lots for the purpose of bidding, evaluation, and
contract award.

In all cases, the NFCC computation, if applicable, must be sufficient for
all the lots or contracts to be awarded to the Bidder.

Lot No. Branch Amount

i LANDBANK Camotes (Cebu) Branch PhP 15,586,000.00
2 | ANDBANK Paranas Branch 11,602,000.00

3 LANDBANK La Carlota Branch 11,389,000.00
Total PhP 38,587,000.00

20

This shall include all of the following documents:

1) Detailed estimates, including a summary sheet indicating the unit
prices of construction materials, labor rates, and equipment
rentals used in coming up with the Bid; and

2) Cash flow by quarter or payment schedule.

3) Certified true copy of latest ITR filed manually or through the
Electronic Filing and Payment System (eFPS)

4) Certified true copy of VAT or Percentage Tax (PT) Returns for the
last two (2) quarters filed manually or through the EFPS

21

The electronic bid shall consist of two identical copies of
archived/compressed files (Copy 1 and Copy 2). The
archived/compressed files shall be labelled with bidder's assigned short
name, last seven (7) digits of the bidding reference number including the
parenthesis if there are any, and bid copy number, each separated with
a dash sign. Thus, for a project with bidding reference number
L BPHOBAG-ITB-GS-20200819-01(2) that XYZ Company wants to bid
on. the archived/compressed files shall be labelled as XYZ-081901(2)-
C1 (for Copy 1) and XYZ-081901(2)-C2 (for Copy 2). Copy 1 shall serve
as the primary file while Copy 2 shall be the backup file. The
archived/compressed files shall be generated using either WinZip, 7-zip
or WinRAR and password-protected.

The above mentioned archived/compressed files shall contain the
Technical Component and Financial Component files in PDF format.
These PDF files shall be labelled with bidder's assigned short name, last
seven (7) digits of the bidding reference number including the
parenthesis if there are any, and the word “Tech” or “Fin” in the case of
the Technical Component and Financial Component, respectively, gach
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separated with a dash sign. Thus, using the above example, the
archived/compressed files XYZ-081901(2)-C1 and XYZ-081901(2)-C2
shall both contain the PDF files labelled XYZ-081901(2)-Tech and XYZ-
081901(2)-Fin.

All the required documents for each component of the bid shall be in one
(1) PDF file and sequentially arranged as indicated in the Checklist of
Bidding Documents. The documents must be signed by the authorized
signatory/ies when required in the form.

The archived file and the PDF files shall be assigned with a different
password and these passwords shall be disclosed by the bidder only
upon the instruction of HOBAC during the actual bid opening. The
passwords for Copy 1 and Copy 2 shall be the same.

Electronic bids fhat are not assembled, labelled and password-protected
| in accordance with these procedures shall not be rejected/disqualified
but the Bidder or its duly authorized representative shall acknowledge
such condition of the bid as submitted. The HOBAC/LANDBANK shall
assume no responsibility for the non-opening or premature opening of
the contents of the improperly assembled, labelled and password-
protected electronic bid.

In case of modification of bid, a modified version of Copy 1 and Copy 2
of the bid (archived/compressed) files shall be uploaded to the SFTF.
The qualifier “Mod” and a numeric counter indicating the number of times
that the bid had been modified shall be added at the end of the filenames
of both the archived and PDF files. Using again the earlier example, the
sample labels and contents of the modified bid shall be as follows: a)
First Modification: XYZ-081901(2)-C1-Mod1 and XYZ-081901(2)-C2-
Mod1 containing XYZ-081901(2)-Tech-Mod1 and XYZ-081901(2)-Fin-
Mod1, and b) Second Modification: XYZ-081901(2)-C1-Mod2 and XYZ-
081901(2)-C2-Mod2, containing XYZ-081901(2)-Tech-Mod2 and XYZ-
081901(2)-Fin-Mod2]. Only the latest modified bid shall be opened while
the rest of the superseded bids will be rejected.

All bids shall be submitted electronically on or before the 10:00 A.M.
deadline on April 7, 2021. All Bids must be accompanied by a bid security
in any of the acceptable forms and in the amount stated in ITB Clause
14.1. Only electronic bids that are successfully uploaded to the Secure
File Transfer Facility of LANDBANK on or before the deadline shall be
accepted. The procedures that will be followed in the submission and |
apening of electronic bids are described in the Detailed Procedures in
Submission and Opening of Electronic Bids per attached Annexes C-1 to
C-7. The electronic bid shall be submitted by uploading the same in the
LBP SFTF (please refer to the Guide in Accessing LBP Secure File
Transfer Facility per attached Annexes C-4 to C-7).
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Electronic bids received after the set deadline basing on the date and
time on the electronic folders of bidders shall not be accepted by the
HOBAC. Thus, bidders are requested to upload their electronic bids at
least two (2) hours before the set deadline.

The prospective bidder shall receive an acknowledgement receipt via
email after successfui uploading of its/hisfher electronic bid. If no email
is received within one (1) hour after successful uploading, the bidder
shall call the HOBAC Secretariat at (02) 8522- 0000 local 2609 to confirm
whether the submission has been received, and if so, request for the
acknowledgment of receipt of the electronic bid.

On the bid opening date, the bidder shall confirm its/his/her participation
in the online meeting with the HOBAC Secretariat at least one (1} hour
before the scheduled meeting. The bidder shall be able to log in into M3
Teams and join the Waiting Room of the HOBAC meeting. A maximum
of two (2) accounts/connections per participating interested bidder shall
be allowed to join the meetings.

Projects with participating bidders in attendance shall be given priority in
the queuing. :

Upon the instruction of the HOBAC Chairperson to start the bid opening
activity, the HOBAC Secretariat connects the participating bidder/s to the
videoconferencing/group calling session. The HOBAC Secretariat shall
record the session and act as Moderator of the meeting all throughout.
In case a bidder cannot connect to the videoconferencing via MS Teams
application, the HOBAC Secretariat shall contact the bidder concerned
through its registered mobile phone/landiine telephone up to a maximum
of three (3) call attempts with five (5) minutes interval after each call
attempt. A text message advising the bidder that the public bidding has
already started will also be sent by the HOBAC Secretariat. If the HOBAC
Secretariat still cannot contact the bidder after the said allowable call
attempts or the bidder is unable to contact the HOBAC Secretariat to
provide the passwords needed to open its electronic bids when required
by the HOBAC, the bidder concerned shall be disqualified from further
participating in the bidding process.

Once the connections are in place, the HOBAC, with the assistance of
the HOBAC Secretariat, retrieves the archived file from the LBP SFTF
and opens the same. The Technical Proposal shall be opened first. Upon
instruction from the HOBAC, the bidder concerned shall disclose the
passwords for the archived file and the PDF file of the Technical
Component.

The HOBAC then determines the eligibility and compliance with the
technical requirements of the specific bidder using a nondiscretionary
“pass/fail” criterion. Only bidders that have been rated “Passed” shall be
allowed to participate in the succeeding stages of the bidding process.
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The HOBAC, with the assistance of the HOBAC Secretariat, shall then
open the Financial Components of those bidders that have been rated
“Passed”. Upon instruction from the HOBAC, the bidder concerned shall
disclose the password for its/his Financial Component.

In case an archived/PDF file fails to open due to a wrong password, the
specific bidder shall be allowed to provide the HOBAC with passwords
up to five (5) times only. The same number of attempts shali apply to
Copy 2 of the bid, in case there is a need to open it. If the archived/PDF
file still could not be opened after the maximum allowable attempts or
due to technical issues, the bidder concerned shall be disqualified from
further participating in the bidding process. Thus, the bidders are
encouraged to test their electronic bids and ensure that they are free
from technical errors prior to uploading of the same to the SFTF.

The HOBAC, with the assistance of the HOBAC Secretariat, conducts
bid evaluation and ranking of the bids. The results of bid evaluation and
ranking shall be recorded in the Abstract of Bids, which shall be signed
by the HOBAC Members and Observers. The result of evaluation and
ranking shall also be announced to the participants.

The retrieval and opening of the electronic bids, page-by-page review of
documents and the results of the bid evaluation and ranking shall be
shown to the participants through the screen sharing feature of MS
Teams.

The access of the bidders to the videoconferencing/cailing session shall
be terminated once the Chairperson has declared that the bid opening
activity for a specific project has been finished.

MS Teams Appiication shall be used in the conduct of online bidding
through videoconferencing. In the event that it is not available, other
videoconferencing/group calling applications may be used as an
“alternative in conducting the meeting.
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Section VI. Specifications

Name of Project

Work Completion
(Contract to start seven [7]
calendar days after receipt of
Notice to Proceed)

Building Construction of the following LANDBANK
Branches:

LANDBANK Camotes (Cebu) Branch
LANDBANK Paranas Branch.
LANDBANK La Carlota Branch

Scope of works, working - drawing and cther
requirements per attached Revised Terms of
Reference with pictures of project sites (Annexes
D-1 to D-12), Bill of Quantities (Annexes E-1to E-
20), Work Experience and Equipment Requirements
(Annexes F-1 to F-6) and Blue Prints (Annex G).

For current and past contractors of LANDBANK, they
must have satisfactory performance in their dealings
with LANDBANK for the past twelve (12) months
(reckoned from the date of issuance of Certificate of
Satisfactory Performance).

A Certificate of Satisfactory Performance issued by
the Head, Project Management and Engineering
Department (PMED) not earlier than 30 calendar
days prior to the deadline of submission of bid
(applicable only for current and past coniractors of
LANDBANK) shall be included in the Technical
Component PDF File. The Certificate shall still be
subject to verification during the post-qualification of
bid.

Note: Certificate of Satisfactory Performance shall
be requested in writing from the Head of
PMED, Mr. Enrico DJ Samaniego at 24
Floor, {Tel. No.8-522-0000 loc. 2349 and
2256) and can be sent through emait at
jrio9361@gmail.com and
karenfferrera@gmail.com at least five (5)
-working days prior to the submission of bid.

Non-submission of the above mentioned document
may result in bidder’s disqualification.

Lot 1 - Within one hundred
eighty (180) calendar
days

Lot 2 - Within one hundred
eighty (180) calendar
days

Lot 3 - Within one hundred
fifty (150) calendar
days
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Conforme:

Name of Bidder

Signature Over Printed Name of
Authorized Representative

Position
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Section VII. Drawings

Name of Project:

Building Construction of the following LANDBANK Branches:
LANDBANK Camotes (Cebu) Branch

LANDBANK Paranas Branch

LANDBANK La Carlota Branch

Note:

Scope of works, working drawing and other requirements per attached Revised
Terms of Reference with pictures of project sites (Annexes D-1 to D-12), Bill of
Quantities (Annexes E-1 to E-20), Work Experience and Equipment
Requirements (Annexes F-1to F-6) and Blue Prints (Annex G).

Conforme:

Name of Bidder

Signature Over Printed Name of
Authorized Representative

Position
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Checklist of Bidding Documents for Procurement of
Infrastructure Projects

The documents for each component should be arranged as per this Checklist.
Kindly provide guides or dividers with appropriate labels.

Eligibility and Technical Component (PDF)

e The Eligibility and Technical Component shall contain documents
sequentially arranged as follows:

"o Eligibility Documents — Class “A”

Legal Eligibility Documents

1. Valid PhilGEPS Registration Certificate (Platinum Membership} (all pages);
or all of the following:

» Regisiration Certificate  from  Securities  and Exchange
Commission(SEC), Department of Trade and Indusiry (DTI) for Sole
Proprietorship, or Cooperative Development Authority (CDA) for
Cooperatives or any proof of such registration as stated in the Bidding
Documents; :

» Valid and current mayors/obusiness permit issued by the city or
municipality where the principal place of business of the prospective
bidder is located, or equivalent document for Exclusive Economic Zones
or Areas; and

» Tax Clearance per Executive Order 398, Series of 2005, as finally
reviewed and approved by the BIR.

Technica! Eligibility Documents

2. Duly notarized Secretary's Certificate in case of a corporation, partnership,
or cooperative; or Original Special Power of Attorney of all members of the
joint venture giving full power and authority to its officer to sign the OSS and
do acts to represent the Bidder (sample form No. 7).

3. Statement of the prospective bidder of all its ongoing government and
private contract, including contracts awarded but not yet started, if any,
whether similar or not similar in nature and complexity to the contract to be
bid, within the relevant period as provided in the Bidding Documents. The
statement shall include all information required in the PBDs prescribed by
the GPPB. (sample form — Form No. 3).




4.

5.
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Statement of the prospective bidder identifying its Single Largest Completed
Contract (SLCC) similar to the contract to be bid. The statement shall
include all information required in the PBDs prescribed by the GPPB
{(sample form — Form No. 4}

QG include all information required in the PBDs prescribed by the GPPB;

O be supported by the notices of award and/or notices to proceed
issued by the owner

O the statement shall be supported by the Owner’s Certificate of Final
Acceptance or the Certificate of Completion and, whenever
applicable, the Coniractors Performance Evaluation Summary
(CPES) Final Rating sheets, which must be satisfactory.

Valid Philippine Contractors Accreditation Board (PCAB) License or Special
PCAR License in case of Joint Venture and registration for the type and cost
of the contract for this Project

Financial Eligibility Documents

6.

The prospective bidder's audited financial statements, showing, among
others, the prospective bidder's total and current assets and liabilities,
stamped “received” by the BIR or its duly accredited and authorized
institutions, for the preceding calendar year which should not be earlier than
two (2) years from the date of bid submission.

The prospective bidder's computation for its Net Financial Contracting
Capacity (sample form No. 5)

o Eligibility Documents - Class “B”

8.

Duly signed joint venture agreement (JVA) in accordance with RA No. 4566
and its IRR in case the joint venture is already in existence or duly notarized
statements from all the potential joint venture partners stating that they. will
enter into and abide by the provisions of the JVA in the instance that the bid
is successful. Failure to enter into a joint venture in the event of a contract
award shall be ground for the forfeiture of the bid security. Each partner of
the joint venture shali submit the legal eligibility documents. The submission

 of technical and financial eligibility documents by any of the joint venture

partners constitutes compliance, provided, that the partner responsible to
submit the NFCC shall likewise submit the statement of all its ongoing
contracts and Audited Financial Statements.
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o Technical Documents

9. Bid Security (if in the form of a Surety Bond, submit also a certification
issued by the Insurance Commission).

10.Revised Section V1 — Specifications with conformity of bidder.
11.Revised Section VIl — Drawings with conformity of bidder.
12. Project Requirements, which éhall include the following:

a. Organizational chart for the contract to be bid.

b. List of key personnel that will be assigned to the project (Architect,
Civil Engineer, Electrical Engineer or Master Electrician and Sanitary
Engineer or Master Plumber) with the following supporting
documents:

v' Curriculum Vitae

v Certified photocopy of Professional Regulation Commission
(PRC) ID or PRC Board Certificate

v Employment Certificate

c. List of contractor's major equipment units, which are owned, leased,
and/or under purchase agreements, supported by proof of ownership
or certification of availability of equipment from the equipment
lessor/vendor for the duration of the project, as the case may be

13. Duly notarized Omnibus Sworn Statement (OSS) (sample form - Form
No.6).

14. Certified copy of Philippine Contractors Accreditation Board (PCAB)
Registration Certificate with at least Category “C & D" and size range of
Small B (PCAB Classification: General Building/GB-1).

15. Certified copy of current General Information Sheet (GIS) with Documentary
Stamp Tax (DST) from the Securities and Exchange Commission (SEC).

18. List of at least five (5) completed projects for similar projects undertaken
during the last five (5) years (2015 to present), accompanied by a certified
true copy of Purchase Orders or Contract Agreements and Certificates of
Satisfactory Performance for said projects, with the following details:

v" Name of project

v Location of project

v' Type of project

v' Duration of the project

v Contact persons and number
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17 Certificate of Satisfactory Performance issued by the Head, Project
Management and Engineering Department (PMED) not earlier than 30
calendar days prior to the deadline of submission of bid (applicable only for
current and past contractors of LANDBANK).

o Post-Qualification Documents — [The bidder may submit the following
documents within five (5) calendar days after receipt of Notice of Post-
Qualification]:

18. Business Tax Returns per Revenue Regulations 3-2005 (BIR No. 2550 Q)
VAT or Percentage Tax Returns for the last two (2) quarters filed manually
or through eFPS

19. Latest Income Tax Return filed manually or through eFPS

20. Manpower Scheduie

21. Construction Method

22. Equipment Utilization Schedule

23. PERT/CPM or other acceptable tools of project scheduling

24, Construction Schedule and S-curve

25. Construction Safety and Health Program approved by DOLE

26. Original copy of Bid Security (if in the form of a Surety Bond, submit also a
certification issued by the Insurance Commission). ‘

27.Original copy of duly notarized Revised Omnibus Sworn Statement (OSS)
(sample form - Form No.6). '

Financial Component (PDF File)

o The Financial Component shall contain documents sequentially arranged
as follows:

1. Duly filled out Financial Bid Form signed by the bidders authorized
representative (sample form — Form No. 1)

2. Duly signed Bid Prices in the Bill of Quantities {Annexes E-1 to E-20)

3 Detailed estimates, including a summary sheet indicating the unit prices of
construction materials, labor rates, and equipment rentals used in coming
up with the Bid

4. Cash flow by quarter or payment schedule




TERMS OF REFERENCE
FOR THE SERVICES OF A GENERAL CONTRACTOR FOR THE

QUALIFICATIONS

1.Must be a recognized local engineering
construction entity, duly organized
under the laws of the Philippines
{Single Proprietor, Partnership,
Corporation, and Cooperatives).

PROPOSED LANDBANK CAMOTES BRANCH BUILDING CONSTRUCTION

« Certifie cp o i,
Registration Certificate.

2.Must have a Philippine Contractors
Accreditation Board (PCAB) License
with at least Category “C & D” and size
range of Small B (PCAB Classification:
General Building/GB-1).

» Certified copy of PCAB Registration
Certificate.

3.At least sixty percent (60%) of the
interest/outstanding  capital  stocks
belongs to citizens of the Philippines.

s Certified copy of current General
Information Sheet with Documentary
Stamp Tax (DST) from the Securities
and Exchange Commission (SEC).

4. With at least five (5) years minimum
experience in general construction
services (steel, reinforced concrete,
composite steel-concrete, etc.) related
to construction of commercial buildings,
hospitals, multi-storey school buildings,
BPOs and banks.

e List of at least five (5) completied
projects for similar projects
undertaken during the last five (5)
years accompanied by a certified true
copy of Purchase Orders or Contract
Agreement and  Certificate  of
Satisfactory Performance for said
project, with the following details:

Name of project

Location of project

Type of project

Duration of the project
Contact persons and number

c 0 0O 0O O

5. Currently  employing  experienced
professionals with valid Professional
Regulation Commission {(PRC)
registrations, to wit:

5.1. Architect

5.2. Civil Engineer

5.3. Electrical Engineer or Master
Electrician

5.4. Sanitary Engineer or Master
Plumber ‘

« List of key personnel assigned for the
project with the following supporting
documents:

o Curriculum Vitee

o Certified photocopy of
Professional Regulation
Commission (PRC) 1D or
PRC Board Ceriificate

o Employment Certification

Rotised Aunox D~}



TERMS OF REFERENCE FOR THE SERVICES OF A GENERAL CONTRACTOR FOR THE PROPOSED
PROPOSED LANDBANK CAMOTES BRANCH BUILDING CONSTRUCTION

I SCOPE OF SERVICES

The contractor shalt:

1.

Undertake all the necessary works (Architectural, Structural, Electrical,
Sanitary, etc.) as indicated in the plans, specifications and scope of works
prepared & issued by the Project Managemeni and Engineering
Department (PMED) for the proposed construction of the LANDBANK
CAMOTES BRANCH;

Construct the proposed LANDBANK CAMOTES BRANCH within 180
c.d.;

Facilitate and secure all necessary government permits and clearances
required for the implementation and completion of the project;

Assign a competent project manager/ engineer at the site on a 24/7 basis
until project completion and turn-over;

Abide by the attached General Conditions of the Project (Annex A);
Provide monthly periodic reports on the status/ accomplishments of the
project to be submitted to LANDBANK-PMED;

Attend all meetings as may be required during the implementation stage
until the completion of the project; and

Upon formal request, represent the Bank before any authorized body as
expert witness in the resolution of any related investigation and
controversies. :

In. MANNER OF PAYMENT

Release of payment / payment schedule shall be in accordance with the Bank’s
accounting guidelines. Onge a month, the contractor may submit a statement of
work accomplished (SWA) or progress billing and corresponding request for
progress payment of work accomplished.

Prepared by:

Approved by:

o &
I - A
[ < - |
: SLANG ENRICO DJ. SAMANIEGO
d, PMED-TSU % Head, PMED

Jb/ O
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- TERMS OF REFERENCE
FOR THE SERVICES OF A GENERAL CONTRACTOR FOR THE

PROPOSED LANDBANK PARANAS BRANCH BUILDING CONSTRUCTION

QUALIFICATIONS

1.Must be a recognized local engineering
construction entify, duly organized
under the laws of the Philippines
{Single Proprietor, Partnership,
Corporation, and Cooperatives).

Certified copy of DTI, SEC or

CDA
Registration Certificate. :

2.Must have a Philippine Contractors
Accreditation Board (PCAB) License
with at least Category “C & D” and size
range of Small B (PCAB Classification:
General Building/GB-1). '

» Certified copy of PCAB Registration
Certificate.

3.At least sixty percent (60%) of the
interest/outstanding  capital  stocks
belongs to citizens of the Philippines.

e Certified copy of current General
Information Sheet with Documentary
Stamp Tax (DST) from the Securities
and Exchange Commission (SEC).

4, With at least five (5) years minimum
experience in general construction
services (steel, reinforced concrete,
composite steel-concrete, etc.) related
to construction of commercial buildings,
hospitals, multi-storey school buildings,
BPOs and banks.

o List of at least five (5} completed
projects for  similar projects
undertaken during the last five (5)
years accompanied by a certified true
copy of Purchase Orders or Contract
Agreement and  Certificate  of
Satisfactory Performance for said
project, with the following details:

Name of project

Location of project

Type of project

Duration of the project
Contact persons and number

o o ¢ ¢ ¢

5. Currently — employing  experienced
professionals with valid Professional
Regulation Commission (PRC)
registrations, to wit:

5.1. Architect

5.2. Givil Engineer

5.3. Electrical Engineer or Master
Electrician

5.4, Sanitary Engineer or Master
Plumber

» List of key personnel assigned for the
project with the following supporting
documents:

o Curriculum Vitse

o Certified photocopy of
Professional Regulation
Commission (PRC) iD or
PRC Board Certificate

o Employment Ceriification
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TERMS OF REFERENCE FOR THE SERVICES OF A GENERAL CONTRACTOR FOR THE PROPOSED

PROPOSED LANDBANK PARANAS BRANCH BUILDING CONSTRUCTION

I. SCOPE OF SERVICES

The contractor shall;

1.

Undertake all the necessary works (Architectural, Structural, Electrical,
Sanitary, etc.) as indicated in the plans, specifications and scope of works
prepared & issued by the Project Management and Engineering
Department (PMED) for the proposed construction of the LANDBANK
PARANAS BRANCH;

Construct the proposed LANDBANK PARANAS BRANCH within 180
c.d.;

Facilitate and secure all necessary government permits and clearances
required for the implementation and completion of the project;

Assign a competent project manager/ engineer at the site on a 24/7 basis
until project completion and turn-over;

Abide by the attached General Conditions of the Project (Annex A);
Provide monthly periodic reports on the status/ accomplishments of the
project to be submitted to LANDBANK-PMED;

Attend all meetings as may be required during the implementation stage
until the completion of the project; and

Upon formal request, represent the Bank before any authorized body as
expert witness in the resolution of any related investigation and
controversies.

. MANNER OF PAYMENT

Release of payment / payment schedule shall be in accordance with the Bank's
accounting guidelines. Once a month, the contractor may submit a statement of
work accomplished (SWA) or progress biling and corresponding request for
progress payment of work accomplished.

Prepared by:

Approved by:
e &

I
r,;!., _ EE

JOHN ALBEN V. MISLANG ENRICO DJ. SAMANIEGO
Head, PMED-TSU 2 Head, PMEDﬁ%
Ry

&



TERMS OF REFERENCE
FOR THE SERVICES OF A GENERAL CONTRACTOR FOR THE

PROPOSED LANDBANK LA CARLOTA BRANCH BUILDING CONSTRUCTION

QUALIFICATIONS

['1.Must be a recognized local engineering

construction entity, duly organized
under the laws of the Philippines
(Single Proprietor, Partnership,

Corporation, and Cooperatives).

« Certified opy of DTI,EC or M(E’DA
Registration Certificate.

2.Must have a Philippine Contractors
Accreditation Board (PCAB) License
with at least Category “C & D” and size
range of Small B (PCAB Classification:
General Building/GB-1).

» Certified copy of PCAB Registration
Certificate. ‘

3.At least sixty percent (60%) of the
interest/outstanding  capital  stocks
belongs to citizens of the Philippines.

e Certified copy of current General
Information Sheet with Documentary
Stamp Tax (DST) from the Securities
and Exchange Commission (SEC).

4. With at least five (5) years minimum
experience in general construction
services (steel, reinforced concrete,
composite steel-concrete, etc.) related
to construction of commercial buildings,
hospitals, multi-storey school buildings,
BPOs and banks.

o List of at least five (5) completed
projects for simitar projects
undertaken during the last five (5)
years accompanied by a certified true
copy of Purchase Orders or Contract
Agreement and Certificate  of
Satisfactory Performance for said
project, with the following details:

Name of project

Location of project

Type of project

Duration of the project
Contact persons and number

o 0o 0 0 0

5. Currently  employing  experienced
professionals with valid Professional
Regulation Commission (PRC)
registrations, to wit:

5.1. Architect

5.2. Civil Engineer

5.3. Electrical Engineer or Master
Elecirician

5 4. Sanitary Engineer or Master
Plumber

e List of key personnel assigned for the
project with the following supporting
documents:

o Curriculum Vitse

o Certified photocopy of
Professional Regulation
Commission (PRC) ID or
PRC Board Cettificate

¢ Employment Certification

Ruiced 0-5



TERMS OF REFERENCE FOR THE SERVICES OF A GENERAL CONTRACTOR FOR THE PROPOSED
PROPOSED LANDBANK LA CARLOTA BRANCH BUILDING CONSTRUCTION

. SCOPE OF SERVICES

The contractor shall:

1.

Undertake ali the necessary works (Architectural, Structural, Electrical,
Sanitary, etc.) as indicated in the plans, specifications and scope of works
prepared & issued by the Project Management and Engineering
Department (PMED) for the proposed construction of the LANDBANK LA
CARLOTA BRANCH;

2. Construct the proposed LANDBANK LA CARLOTA BRANCH within 150
c.d.;

3. FaCIIItate and secure all necessary government permits and clearances
required for the implementation and completion of the project;

4, Assign a competent project manager/ engineer at the site on a 24/7 basis
until project comptetion and turn-over;

6. Abide by the attached General Conditions of the Project (Annex A);

6. Provide monthly periodic reports on the status/ accomplishments of the
project to be submitted to LANDBANK-PMED;

7. Afttend all meetings as may be required during the implementation stage
until the completion of the project; and

8. Upon formal request, represent the Bank before any authorized body as
expert witness in the resolution of any related investigation and
controversies.

L MANNER OF PAYMENT

Release of payment / payment schedule shall be in accordance with the Bank’s
accounting guidelings. Once a month, the contractor may submit a statement of
work accomplished (SWA) or progress billing and corresponding request for
progress payment of work accomplished.

Prepared by:

Approved by:
o &

A~

ENRICO DJ. SAMANIEGO

" ‘h;ead PMED 6_41
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- ATTACHMENT TO THE TER _ , OF REFERENCE FOR THE CONSTRUCTIC. _ JORKS OF THE PROPOSED

LANDBANK LA CARLOTA BRAKCH BUILDING CONSTRUCTION PROJECT

«ANNEX A”

GENERAL CONDITIONS OF THE PROJECT

1. PROJECT OBJECTIVE

a)

b)

To start and finish the project as stated in the confract including punchlisting and
rectification of defective works.

To complete the project with good quality/workmanship and in compliance with

the Bank’s specifications.

2. COMMUNICATION ROUTE

a)

Correspondence/Letters of Contractor and the end-user shall be- coursed thru
PMED. '

3. OFFICE & HOUSING FACILITIES/UTILITIES

a)

b)

d)

The Contractor shall construct temporary facilities (tempfacil) for the project {e.g.
parracks/ warehouse with field office and comfort rooms), and properly maintain

the same.

The Contractor shail bost the project information plotted in an 8 X 8’ tarpaulin in
accordance with the Commission on Audit (COA) format.

The Contractor shall coordinate with the concerned service providers for the
temporary electric and water line connections needed for the project.

Monthly electricity and water consumptions during the project implementation
shall be for the account of Contractor.

4. SITERULES & REGULATIONS

a)

b)

_d)

Any worker ot staff of the contractor or its suppliers who are under the influence
of liquor or prohibited drugs shall not be allowed to enter the site. Drinking of
liquor, gambling, smoking and iliegal activities are strictly prohibited at the site.

Wearing of proper uniform, ID and Personal Protective Equipment (PPE) shali be
ohserved during working hours. The Contractor shall be respongible for the safety

and welfare of its workers.

Strict compliance/observance to the DOLE Occupational Safety and Health

Standards of 1989, as amended, particularly “Rufe 1410 (Construction Safety).

and Department Order No. 13, s. of 1998

LANDBANK is an 1SO Certified institution, hence, Guidelines for Environmental
Management System (EmS) shall likewise be observed/adopted by both
Contractor and End-user (e.g. waste segregation and proper disposal}.

g) The Contractor shall not employ minor workers and shall hire qualified and

competent workers/ equipment operators for the project.

et 0-7
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ATTACHMENT TO THE TE. : OF REFERENCE FORTHE CONSTRUCTRL * JORKS OF THE PROPOSED

LANDBANK LA CARLOTA BRANCH BUILDING CONSTRUGTfON PROJECT

MATERIALS & EQUIPMENT STORAGE

a) Al materials to be used in the project shall conform to the Bank’s specifications.

b) The Contracior is not allowed to stock pile their construction material (e.g.'
CHB/sand/ gravel) along the road side.

¢) The Contractor shall be responsible for the safety and security of the construction
materials detivered on the site. _

PERIODIC INSPECTION & CONSTRUCTION MEETING

a) The Contractor shall prepare an inspection report at least twice a month, or as
the need arises, indicating the accomplishment of the project and must be readily

available within 1 day upon request.

b) The Contractor, or his authorized representative as well as the project enginser-
on-site shall be made available should construction meetings be requested by
PMED in the resolution of matters relative to the project.

QUALITY CONTROL.

a) Samples for tiles, elecirical fixtures, final color for painting, angle bar/plate, etc.,
must be submitted to PMED for approval prior to procurement and installation

b) Material testing of reinforcing bars, concrete, pipes {pressure test),

waterproofing system (flood test), ete. shall be undertaken in the presence ofa
representative from PMED and the same shall be for the account of the

Contractor

c) Al Test Resulits, Certifications and Warranties must be submitted to PMED by the
Contractor, if applicable. .

d) PMED, with the assistance of the end-user's. point person/Technical
Representative for the project shall ensure that the workmanship is in good
quality and in accordance with the Bank's standard specifications.

SITE PROBLEMS/SOLUTIONS

a) Variation/Change Orders (Additional and Deductive Works). All Change Orders
must be supported with justification/s as to the necessity of the subject work/s.
The Contractor shall submit quotation for the change order for PMED’s
evaluation. Cumulative amount of the positive or additive Variation Order should
not exceed ten percent (10%) of the original contract price. Any cumulative
positive Variation Order beyond ten percent (1 0%) of the contract price shall be
subject of another coniract to be bid out if the works are separable from the

original contract.

b) Contract time extension (CTE). Request for CTE must be supported with
documents (e.g. weather chart/s, efc.) as basis for the evaluation and approval of

same.

¢} Hold Orders (HO) & Work Resumption Orders. Request for HO must be propetly
justified. A Work Resumption Order will be issued only upon resolution of

concerns/ issues/matiers involved.
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ATTACHMENT TO THETEN _ » OF REFERENCE FOR THE CONSTRUCTIC
. LANDBANK LA CARLOTA BRANCH BUILDING CONSTRUCTION PROJECT

JORKS OF THE PROPOSED

t

d) All issues concerning the project (e.g. Change Order, CTE, HO, etc.) that
requires approval shall be immediately endorsed to PMED for gvaluation and
presentation io the Bank’s Approving Authority. Endorsement must be within the

contract period or at least a month prior to the end of contract, for appropriate
action. No Change Orders shall be implemented or HOICTE shall be issued

without prior clearancefapproval from the Bank’s Approving Authorify.

“Note: Should discrepancies on site oceur that needs resolution, the Contractor
shall submit shop drawings of same and shall forward to PMED for evaluation/

approval prior to implementation.

9. JOINT PUNCHLISTING

a) Joint punchlisting shall be conducted by Contractor, PMED and End-user at 80-
95% accomplishment of the project. The agreed punchiisted items are final and

shall be rectified/completed by the Confractor within the contract period.

b) Final inspection shall be conductaed by the same group (Cbntractor, PMED &
End-user). Other punchlists that may arise and not previously included in the final

punchlisted items shall be considered part of the warranty.

10. TURN-OVER AND ACCEPTANCE OF THE PROJECT

a) The Contractor shall submit the signed and sealed As-built plans prior {0 the

completion of the project.

14. OTHER MATTERS

a) The Contractor shall provide logbook at the site to monitor the day to day
activities and project condition, such as but not fimited to the following: weather
condition, manpower complement, delivery of construction materials, consfruction

activities, equipment utilization, efc.
Prepared by

PROJECT MANAGEMENT AND ENGINEERING DEPARTMENT

i shall abide by the provisions of this General Conditions of the Prbject

Contractor or Authorized Representative
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