

**SUPPLEMENTAL/BID BULLETIN NO. 1  
For LBP-ICTBAC- ITB- GS-20240912-01**

**PROJECT :** Supply, Delivery, installation and Configuration of Dense Wavelength Division Multiplexing for the Head Office and Colocation Site with Three (3) Years Warranty and Technical Support

**DATE :** 23 October 2024

---

This Supplemental/Bid Bulletin is issued to modify, amend and/or clarify certain items in the Bid Documents. This shall form an integral part of the Bid Documents.

Modifications, amendments and/or clarifications:

1. Please be informed of the **POSTPONEMENT** of the **Pre-Bid Conference** scheduled on **23 October 2024** for the above-mentioned project pursuant to the announcement of the Presidential Communications Office (PCO) of work suspension in government offices in Luzon due to inclement weather brought about by the Tropical Storm “Kristine” affecting the whole country, particularly the island of Luzon.
2. In view of the postponement of the Pre-Bid Conference, all prospective bidders are hereby advised of the following **revised schedule of activities** of the aforementioned project:


**a. Pre-Bid Conference**

From	To
23 October 2024 at 1:00 P.M.	<b>30 October 2024 at 1:00 P.M.</b>

**b. Deadline of Submission and Opening of Bids**

From	To
06 November 2024 at 10:00 A.M.	<b>13 November 2024 at 10:00 A.M.</b>

Please be guided accordingly.

  
**SVP MARILOU L. VILLAFRANCA**  
Chairperson, ICT-BAC