

## SUPPLEMENTAL/BID BULLETIN NO. 2 For LBP-HOBAC-ITB-GS-20190607-01

**PROJECT** 

One (1) Lot Supply, Delivery and Installation of Rubber

Tiles and Replacement of Existing Damaged Rubber

Matting at LANDBANK Plaza, Malate, Manila

IMPLEMENTOR

**Procurement Department** 

DATE

July 18, 2019

This Supplemental/Bid Bulletin is hereby issued for the information of the participating bidders that the submission and opening of bids for the above project is deferred until further notice.

ALWIN I. REYES, CSSP Assistant Vice President

Head, Procurement Department and

**HOBAC Secretariat**