

SUPPLEMENTAL/BID BULLETIN NO. 1 For LBP-HOBAC-ITB-GS-20190607-01

PROJECT

One (1) Lot Supply, Delivery and Installation of Rubber

Tiles and Replacement of Existing Damaged Rubber

Matting at LANDBANK Plaza, Malate, Manila

IMPLEMENTOR

Procurement Department

DATE

July 12, 2019

This Supplemental/Bid Bulletin is issued to modify, amend and/or clarify certain items in the Bid Documents. This shall form an integral part of the Bid Documents.

Modifications, amendments and/or clarifications:

• The site inspection is scheduled on **July 16, 2019, 9:00 A.M. to 11:00 A.M.** at 3rd Floor, Cash Operations Support Department, LANDBANK Plaza Building, Malate, Manila. Prospective bidders shall coordinate with Mr. Jerick Perez of the Facilities Management Department at telephone number (02) 522-0000 local 2323 as regards the conduct of site inspection.

ALWIN I. REYES, CSSP Assistant Vice President

Head, Procurement Department and HOBAC Secretariat