



SUPPLEMENTAL/BID BULLETIN NO. 3
For LBP-HOBAC-ITB-CW-20181218-01

PROJECT : **LANDBANK Davao Corporate Center Building Construction**


IMPLEMENTOR : **Procurement Department**

DATE : **February 20, 2019**

This Supplemental/Bid Bulletin is issued to modify, amend and/or clarify certain items in the Bid Documents. This shall form an integral part of the Bid Documents.

Modifications, amendments and/or clarifications:

- The deadline of submission and the schedule of opening of eligibility/technical and financial documents/proposals for the above project is re-scheduled to **March 7, 2019, 11:00 A.M.** at the Procurement Department, 25th Floor, LANDBANK Plaza Building, 1598 M. H. Del Pilar corner Dr. Quintos Streets, Malate, Manila.


ALWIN I. REYES, CSSP
Assistant Vice President
Head, Procurement Department and
HOBAC Secretariat