

**BID BULLETIN NO. 1**  
**For LBP-HOBAC- ITB-ORA-GS-20180125-01**

**PROJECT** : Lot 1 – Supply, Delivery, Installation and Activation of CCTV System for the Proposed LANDBANK Offices  
Lot 2 – Supply, Delivery, Installation and Activation of CCTV Devices including Dismantling and Reinstallation of Existing Units, when necessary, at Various Existing LANDBANK Offices

**IMPLEMENTOR** : Procurement Department

**DATE** : March 15, 2018

---

This Bid Bulletin is issued for the information of prospective bidders for the above-mentioned project. This shall form an integral part of the Bid Documents.

- Annexes C-1 to C-4 and D-1 to D-2 have been added. Please see attached Annexes C-1 to C-4 and D-1 to D-2 for your reference.
- Item Clause 5.4 of the Bid Data Sheet has been revised. Please see attached specified section of the Bidding Documents.
- Sections VI (Schedule of Requirements), Section VII (Specifications), Schedule of Prices (Form No. 2) and Checklist of the Bidding Documents (Item 3.c, 3.g, 5 and 6 of the Technical Component and Item 2 of the Financial Component) have been revised. Please see specified sections of the Bidding Documents.

  
**ALWIN I. REYES, CSSP**  
Assistant Vice President  
Head, Procurement Department and  
HOBAC Secretariat

## Bid Data Sheet

ITB Clause										
1.1	The Procuring Entity is Land Bank of the Philippines.									
1.2	<p>The lots and references are:</p> <table border="1" style="width: 100%; border-collapse: collapse;"> <tr> <td style="text-align: center; width: 5%;">1</td> <td>Supply, Delivery, Installation and Activation of CCTV System for the Proposed LANDBANK Offices</td> </tr> <tr> <td style="text-align: center;">2</td> <td>Supply, Delivery, Installation and Activation of CCTV Devices including Dismantling and Reinstallation of Existing Units, when necessary, at Various Existing LANDBANK Offices</td> </tr> </table> <p>LBP-HOBAC-ORA-GS-20180125-01</p>	1	Supply, Delivery, Installation and Activation of CCTV System for the Proposed LANDBANK Offices	2	Supply, Delivery, Installation and Activation of CCTV Devices including Dismantling and Reinstallation of Existing Units, when necessary, at Various Existing LANDBANK Offices					
1	Supply, Delivery, Installation and Activation of CCTV System for the Proposed LANDBANK Offices									
2	Supply, Delivery, Installation and Activation of CCTV Devices including Dismantling and Reinstallation of Existing Units, when necessary, at Various Existing LANDBANK Offices									
2	<p>The Funding Source is:</p> <p>The Government of the Philippines (GOP) through the Corporate Budget for the contract approved by the LANDBANK Board of Directors for 2018 in the amount of Eight Million Four Hundred Eighty Eight Thousand Pesos Only (Php8,488,000.00).</p> <p>Project: Two (2) Lots Supply, Delivery, Installation and Activation of CCTV Devices including Dismantling and Reinstallation of Existing Units, when necessary, for the Proposed and Existing LANDBANK Offices</p>									
3.1	No further instructions.									
5.1	No further instructions.									
5.2	Foreign bidders, falling under ITB Clause 5.2(b) and/or doing business in the Philippines, may participate in this Project.									
5.4	<p><b>The Bidder must have completed, within the period specified in the Invitation to Bid and ITB Clause 12.1(a)(iv), a single contract that is similar to the contract to be bid and whose value must be at least fifty percent (50%) of the total ABC of the particular lot, as follows:</b></p> <table border="1" style="width: 100%; border-collapse: collapse;"> <thead> <tr> <th style="text-align: center;">Lot No.</th> <th style="text-align: center;">Item/Description</th> <th style="text-align: center;">Required Contract Value (50% of ABC)</th> </tr> </thead> <tbody> <tr> <td style="text-align: center;">1</td> <td>Supply, Delivery, Installation and Activation of CCTV System for the Proposed LANDBANK Offices</td> <td style="text-align: right;">P2,332,000.00</td> </tr> <tr> <td style="text-align: center;">2</td> <td>Supply, Delivery, Installation and Activation of CCTV Devices including Dismantling and Reinstallation of Existing Units, when necessary, at Various Existing LANDBANK Offices</td> <td style="text-align: right;">1,912,000.00</td> </tr> </tbody> </table>	Lot No.	Item/Description	Required Contract Value (50% of ABC)	1	Supply, Delivery, Installation and Activation of CCTV System for the Proposed LANDBANK Offices	P2,332,000.00	2	Supply, Delivery, Installation and Activation of CCTV Devices including Dismantling and Reinstallation of Existing Units, when necessary, at Various Existing LANDBANK Offices	1,912,000.00
Lot No.	Item/Description	Required Contract Value (50% of ABC)								
1	Supply, Delivery, Installation and Activation of CCTV System for the Proposed LANDBANK Offices	P2,332,000.00								
2	Supply, Delivery, Installation and Activation of CCTV Devices including Dismantling and Reinstallation of Existing Units, when necessary, at Various Existing LANDBANK Offices	1,912,000.00								

<p><b>Or at least two (2) similar contracts of which the aggregate contract amount should be equivalent to not less than the amounts as required above and the largest of these similar contracts must be not less than the amount required contract value for the particular lot, as follows:</b></p>		
Lot No.	Item/Description	Required Contract Value (25% of ABC)
1	Supply, Delivery, Installation and Activation of CCTV System for the Proposed LANDBANK Offices	P1,166,000.00
2	Supply, Delivery, Installation and Activation of CCTV Devices including Dismantling and Reinstallation of Existing Units, when necessary, at Various Existing LANDBANK Offices	956,000.00
<p>For this purpose, similar contracts shall refer to contracts that include supply, delivery and installation of CCTV devices.</p> <p>Bidders must submit proof of their respective Completed Largest Single Contract. Proofs shall be:</p> <ul style="list-style-type: none"> <li>a. Copy of contract (Copy of contract can be any or all of the following: Contract Agreement/Purchase Order/Job Order/Notice of Award/Notice to Proceed/Official Receipt/Collection Receipt or any other duly executed document proving/showing the name/nature of project or project description, delivery period/duration of the project and contract cost); or</li> <li>b. Proof of completion and acceptance for the aforesaid contract (Proof of completion and acceptance can be any or all of the following: Official Receipt/Collection Receipt reflecting the full/final payment of the contract price, Delivery Receipt duly acknowledged by the customer, or Certification from bidder's client that aforesaid project has been satisfactorily completed/accepted).</li> </ul>		
7	No further instructions.	
8.1	Subcontracting is not allowed.	
8.2	Not applicable	
9.1	The Procuring Entity will hold a pre-bid conference for this Project on _____ at Bidding Room, 25 <sup>th</sup> Floor, LANDBANK Plaza Building, 1598 M.H. Del Pilar corner Dr. J. Quintos Streets. Malate, Manila	
10.1	<p>The Procuring Entity's address is:</p> <p>Land Bank of the Philippines                  25<sup>th</sup> Floor, LANDBANK Plaza Building                  1598 M.H. Del Pilar cor. Dr. J. Quintos Streets                  1004 Malate, Manila  <a href="http://www.landbank.com">www.landbank.com</a></p>	

## Section VI. Schedule of Requirements

This procurement shall be subject to Ordering Agreement arrangement which will be implemented for a period of one (1) year, pursuant to the Revised Guidelines on the Use of Ordering Agreement under GPPB Resolution No. 01-2012 dated January 27, 2012.

The project sites per **Annex F** shall be as per the Delivery Order Contract/s which will be issued by LANDBANK to the winning bidder.

**Delivery and installation of the Goods is required within thirty (30) calendar days upon receipt of the Delivery Order Contract.**

### Lot 1: Supply, Delivery, Installation and Activation of CCTV System for the Proposed LANDBANK Offices

Item No.	Description	Projected Quantity	Unit
<u>Devices:</u>			
1	Indoor IP Camera	320	pieces
2	Outdoor IP Camera	64	pieces
3	16-Channel Network Video Recorder (NVR), 8TB HDD with Monitor	32	sets
4	16-port Power over Ethernet (PoE) Switch	32	pieces
<u>Materials:</u>			
5	Cat5e UTP Cable	4,800	meters
6	Rj45 Connector	480	pieces
7	Flexible PVC, 3/4"	1,600	meters
8	Straight Connector, 3/4"	320	pieces
9	Masking Tape	64	pieces
10	Electrical Tape	64	pieces
11	Tie Wrap #10	640	pieces
12	Plastic Moulding	96	length
13	PVC Square Box, 2" x 4" x 4"	160	pieces
14	PVC Junction Box	320	pieces

**Lot 2: Supply, Delivery, Installation and Activation of CCTV Devices including Dismantling and Reinstallation of Existing Units, when necessary, at Various Existing LANDBANK Offices**

Item No.	Description	Projected Quantity	Unit
<b><u>Devices:</u></b>			
1	Indoor IP Camera	39	pieces
2	Outdoor IP Camera	39	pieces
3	16-Channel Network Video Recorder (NVR), 8TB HDD with Monitor	29	sets
4	16-port Power over Ethernet (PoE) Switch	39	pieces
<b><u>Materials:</u></b>			
5	Cat5e UTP Cable	975	meters
6	Rj45 Connector	101	pieces
7	Flexible PVC, ¾"	324	meters
8	Straight Connector, ¾"	66	pieces
9	Masking Tape	19	pieces
10	Electrical Tape	19	pieces
11	Tie Wrap #10	129	pieces
12	Plastic Moulding	23	length
13	PVC Square Box, 2" x 4" x 4"	35	pieces
14	PVC Junction Box	66	pieces

**Other Terms and Conditions:**

1. LANDBANK and the winning bidder shall execute an Ordering Agreement (OA, Form No. 9) with a corresponding Ordering Agreement List (OAL, Form No. 10) indicating the unit prices of the Goods as awarded.
2. The duration of the Ordering Agreement shall be for one (1) year to commence upon execution of the said agreement.
3. The unit prices shall be fixed for the duration of the agreement, regardless of increase or decrease in the prevailing market price at the time of actual order/purchase.
4. Upon determination of the need for a particular kind/s of Goods subject of the OA, LANDBANK shall require the delivery of the same, in such quantity as required and for a fixed price in which it/they had been awarded, by executing a Delivery Order Contract (DOC, Form No. 11) in favor of the bidder, to obligate the latter to deliver or perform according to the terms and conditions stated in the OA and the DOC.

5. The projected quantity stated above is the maximum quantity of Goods which may be purchased by LANDBANK for this project. The quantities, however, may be re-allocated from one area to another depending on the actual need of LANDBANK. In case of re-allocation, the corresponding Crating/Delivery/Handling/Shipping cost for the destination area shall be applied.
6. The winning bidder must affix a sticker/tag/label with company name and after-sales contact numbers or equivalent form of marking on each of the equipment.
7. All invoices, bills and/or delivery receipts shall indicate, among other information, the OA Number and the DOC Number.
8. Payment shall be based on actual deliveries accepted by LANDBANK, subject to the existing accounting and auditing rules and regulations.

**Conforme:**

---

Name of Bidder

---

Signature over Printed Name of  
Authorized Representative/Signatory

---

Position

## Section VII. Specifications

Bidders must state in the Statement of Compliance column below either “Comply” or “Not Comply” against each of the individual parameters of each Specification stating the corresponding performance parameter of the goods and/or services offered. Statements of “Comply” or “Not Comply” must be supported by evidence in a Bidders Bid and cross-referenced to that evidence.

Evidence shall be in the form of manufacturer’s un-amended sales literature, unconditional statements of specification and compliance issued by the manufacturer, samples, independent test data, etc., as appropriate.

A statement that is not supported by evidence or is subsequently found to be contradicted by the evidence presented will render the Bid under evaluation liable for rejection.

A statement either in the Bidders statement of compliance or the supporting evidence that is found to be false either during Bid evaluation, post-qualification or the execution of the Contract may be regarded as fraudulent and render the Bidder or supplier liable for prosecution subject to the provisions of ITB Clause 3.1(a)(ii) and/or GCC Clause 2.1(a)(ii).

**Lot 1: Supply, Delivery, Installation and Activation of CCTV System for the Proposed LANDBANK Offices**

Item	Specifications	Statement of Compliance <i>(Please state in this column either “Comply” or “Not comply”)</i>
320 pcs. Indoor IP Camera	Per Annexes A & B	
64 pcs. Outdoor IP Camera		
32 sets 16-Channel Network Video Recorder (NVR), 8TB HDD with Monitor		
32 pcs. 16-port Power over Ethernet (PoE) Switch		

**Lot 2: Supply, Delivery, Installation and Activation of CCTV Devices including Dismantling and Reinstallation of Existing Units, when necessary, at Various Existing LANDBANK Offices**

Item	Specifications	Statement of Compliance <i>(Please state in this column either “Comply” or “Not comply”)</i>
39 pcs. Indoor IP Camera	Per Annexes A & B	
39 pcs. Outdoor IP Camera		
29 sets 16-Channel Network Video Recorder (NVR), 8TB HDD with Monitor		
39 pcs. 16-port Power over Ethernet (PoE) Switch		

Other requirements:

The following documents must be submitted and included in the eligibility/technical envelope:

- a) Brochures or other official documents coming from the manufacturer indicating the complete specifications of the offered brand/model;
- b) Certificate of satisfactory performance or equivalent document issued by the client with whom the bidder has completed its single largest contract. If the bidder has existing or completed contracts with LANDBANK, a certification of satisfactory performance and no pending project issued by the **Head, Physical Security Office not earlier than thirty (30) calendar days before the deadline of submission of bids.**

**Conforme:**

\_\_\_\_\_  
Name of Bidder

\_\_\_\_\_  
Signature over Printed Name of  
Authorized Representative/Signatory

\_\_\_\_\_  
Position



## Schedule of Prices (Form No. 2)

### Schedule of Prices

Name of Bidder \_\_\_\_\_ Invitation to Bid Number \_\_\_\_\_

1	2	3	4	5	6	7
Lot No.	Description	Quantity	Unit Price	Total <small>(col 3 x col 4)</small>	Sales and Other Taxes <small>(col 5 x tax rate)</small>	Total Price <small>(col 5 + col 6)</small>
1	Supply, Delivery, Installation and Activation of CCTV System for the Proposed LANDBANK Offices					
	<b><u>Devices:</u></b>					
	Indoor IP Camera	320 pcs.				
	Outdoor IP Camera	64 pcs.				
	16-Channel Network Video Recorder (NVR), 8TB HDD with Monitor	32 sets				
	16-port Power over Ethernet (PoE) Switch	32 pcs.				
	<b><u>Materials:</u></b>					
	Cat5e UTP Cable	4,800 mtrs.				
	Rj45 Connector	480 pcs.				
	Flexible PVC, 3/4"	1,600 mtrs.				
	Straight Connector, 3/4"	320 pcs.				
	Masking Tape	64 pcs.				
	Electrical Tape	64 pcs.				
	Tie Wrap #10	640 pcs.				
	Plastic Moulding	96 length				
	PVC Square Box, 2" x 4" x 4"	160 pcs.				
	PVC Junction Box	320 pcs.				
	TOTAL					

1	2	3	4	5	6	7
Lot No.	Description	Quantity	Unit Price	Total <small>(col 3 x col 4)</small>	Sales and Other Taxes <small>(col 5 x tax rate)</small>	Total Price <small>(col 5 + col 6)</small>
2	Supply, Delivery, Installation and Activation of CCTV Devices including Dismantling and Reinstallation of Existing Units, when necessary, at Various Existing LANDBANK Offices <b>Devices:</b>					
	Indoor IP Camera	39 pcs.				
	Outdoor IP Camera	39 pcs.				
	16-Channel Network Video Recorder (NVR), 8TB HDD with Monitor	29 sets				
	16-port Power over Ethernet (PoE) Switch	39 pcs.				
	<b>Materials:</b>					
	Cat5e UTP Cable	975 meters				
	Rj45 Connector	101 pcs.				
	Flexible PVC, 3/4"	324 meters				
	Straight Connector, 3/4"	66 pcs.				
	Masking Tape	19 pcs.				
	Electrical Tape	19 pcs.				
	Tie Wrap #10	129 pcs.				
	Plastic Moulding	23 length				
	PVC Square Box, 2" x 4" x 4"	35 pcs.				
	PVC Junction Box	66 pcs.				
	<b>Installation Cost</b>					
	<b>Delivery Cost</b>					
	<b>TOTAL</b>					

\_\_\_\_\_  
Name of Bidder

\_\_\_\_\_  
Signature over Printed Name of  
Authorized Representative/Signatory

\_\_\_\_\_  
Position

**Checklist of Bidding Documents  
for Procurement of Goods and Services**

---

**Documents should be arranged as per this Checklist. Kindly provide folders or guides, dividers and ear tags with appropriate labels.**

**The Technical Component (First Envelope) shall contain the following:**

1. Duly notarized Secretary's Certificate attesting that the signatory is the duly authorized representative of the prospective bidder, and granted full power and authority to do, execute and perform any and all acts necessary and/or to represent the prospective bidder in the bidding, if the prospective bidder is a corporation, partnership, cooperative, or joint venture (*Please use Form No. 8*)
2. Duly notarized Omnibus Sworn Statement (*Please use Form No. 7*)
3. Eligibility requirements
  - **Legal Document**
    - 3.a PhilGEPS Certificate of Registration (Platinum Membership)
  - **Technical / Financial Documents**
    - 3.b Statement of the prospective bidder of all its ongoing government and private contracts, including contracts awarded but not yet started, if any, whether similar or no similar in nature and complexity to the contract to be bid, within the relevant period as provided in the Bidding Documents. The statement shall include all information required in the PBDs prescribed by the GPPB. (*sample form - Form No. 3*) The duly signed form shall still be submitted even if the bidder has no on-going contract.
    - 3.c **Statement of the prospective bidder identifying its single largest completed contract similar to the contract to be bid, equivalent to fifty percent (50%) of the ABC or at least two (2) similar contracts of which the aggregate contract amount should be equivalent to not less than fifty percent (50%) of the ABC and the largest of these similar contracts must be not less than twenty-five (25%) of the ABC supported with contract/purchase order, end-user's acceptance or official receipt(s) issued for the contract, within the relevant period as provided in the Bidding Documents. The statement shall include all information required in the PBD prescribed by the GPPB (*Please use Form No. 4*)**
    - 3.d The prospective bidder's computation for its Net Financial Contracting Capacity (*Please use Form No. 5*)
    - 3.e Valid joint venture agreement (JVA), in case the joint venture is already in existence. In the absence of a JVA, duly notarized statements from all the potential joint venture partners stating that they will enter into and abide by the provisions of the JVA in the instance that the bid is successful shall be included in the bid. Failure to enter into a joint venture in the event of a contract award shall be ground for the

forfeiture of the bid security. Each partner of the joint venture shall submit the legal eligibility documents. The submission of technical and financial eligibility documents by any of the joint venture partners constitutes compliance.

- 3.f. Brochure or other official documents coming from the manufacturer indicating the complete specifications of the offered specimen signature card cabinet
- 3.g Certificate of satisfactory performance issued by the client with whom the bidder has completed its single largest contract. If the bidder has existing or completed contracts with LANDBANK, a certificate of satisfactory performance issued by the Head, Physical Security Office not earlier than thirty (30) calendar days before the deadline of submission of bids shall likewise be submitted.**
4. Bid security in the prescribed form, amount and validity period (ITB Clause 18.1 of the Bid Data Sheet);
- 5. Revised Schedule VI - Schedule of Requirements with signature of bidder's authorized representative/signatory.**
- 6. Revised Section VII - Specifications with response on compliance and signature of bidder's authorized representative/signatory.**
7. Post-Qualification Documents – (Non-submission of the following documents during the bidding date shall not be a ground for the disqualification of the bidder):
  - 7.a Business Tax Returns per Revenue Regulations 3-2005 (BIR No. 2550 Q) VAT or Percentage Tax Returns for last two (2) Quarters;
  - 7.b Income Tax Return for 2016

**The Financial Component (Second Envelope) shall contain the following:**

1. Duly filled out Bid Form signed by the bidder's authorized representative/signatory *(Please use Form No.1)*
2. Duly filled out Revised Schedule of Prices signed by the bidder's authorized representative/signatory *(Please use Form No.2)*

**Supply, Delivery, Installation and Activation of CCTV System for the Proposed Offices**

**Breakdown of Quantity:**

Proposed Offices	DEVICES			MATERIALS									
	Camera (No. of Units)	NVR w/ Monitor (sets)	PoE Switch (pieces)	Cat5e UTP Cable (meters)	R45 Connector (pieces)	Flexible PVC, 3/4" (meters)	Straight Connector, 3/4" (pieces)	Masking Tape (pieces)	Electrical Tape (pieces)	Tie Wrap #10 (pieces)	Plastic Moulding, 1"x8" (length)	PVC Square Box 2" x 4" x 4" (pieces)	PVC Junction Box (pieces)
<b>Ilocos Region:</b>													
1. Mangalarem (Pangasinan) EO	10	2	1	150	15	50	10	2	2	20	3	5	10
<b>Cagayan Valley:</b>													
2. Tuao (Cagayan) EO	10	2	1	150	15	50	10	2	2	20	3	5	10
3. Cabagan (Isabela) EO	10	2	1	150	15	50	10	2	2	20	3	5	10
<b>Central Luzon:</b>													
4. Hagonoy (Bulacan) EO	10	2	1	150	15	50	10	2	2	20	3	5	10
5. Sta. Cruz (Zambales) EO	10	2	1	150	15	50	10	2	2	20	3	5	10
6. Masinloc (Zambales) EO	10	2	1	150	15	50	10	2	2	20	3	5	10
7. Muñoz (Nueva Ecija) EO	10	2	1	150	15	50	10	2	2	20	3	5	10
8. Limay (Bataan) EO	10	2	1	150	15	50	10	2	2	20	3	5	10
<b>CALABARZON:</b>													
9. Siliang (Cavite) EO	10	2	1	150	15	50	10	2	2	20	3	5	10
10. Gen. Trías (Cavite) EO	10	2	1	150	15	50	10	2	2	20	3	5	10
<b>MIMAROPA:</b>													
11. Sta. Cruz (Marinduque) EO	10	2	1	150	15	50	10	2	2	20	3	5	10
<b>Bicol:</b>													
12. San Andres (Catanduanes) EO	10	2	1	150	15	50	10	2	2	20	3	5	10
13. Catanga (Masbate) EO	10	2	1	150	15	50	10	2	2	20	3	5	10
<b>Western Visayas:</b>													
14. LEAF in Dao, Capiz	10	2	1	150	15	50	10	2	2	20	3	5	10
<b>Central Visayas:</b>													
15. Jagna (Bohol) Branch	10	2	1	150	15	50	10	2	2	20	3	5	10
16. Tubigon (Bohol) EO	10	2	1	150	15	50	10	2	2	20	3	5	10
17. Moalboal (Cebu) Branch	10	2	1	150	15	50	10	2	2	20	3	5	10
<b>Eastern Visayas:</b>													
18. San Juan (Southern Leyte) EO	10	2	1	150	15	50	10	2	2	20	3	5	10

**ANNEX C-1**

<b>Zamboanga Peninsula:</b>														
19. Pagadian Balintawak (Zamboanga del Sur) EO	10	2	1	1	150	15	50	10	2	2	20	3	5	10
20. Imelda Zamboanga Sibugay EO	10	2	1	1	150	15	50	10	2	2	20	3	5	10
21. Aurora (Zamboanga del Sur) EO	10	2	1	1	150	15	50	10	2	2	20	3	5	10
<b>Northern Mindanao:</b>														
22. Kapatagan (Lanao del Norte) EO	10	2	1	1	150	15	50	10	2	2	20	3	5	10
23. Quezon (Bukidnon) EO	10	2	1	1	150	15	50	10	2	2	20	3	5	10
24. El Salvador City (Misamis Oriental) EO	10	2	1	1	150	15	50	10	2	2	20	3	5	10
25. Masterson Avenue (Cagayan de Oro) EO	10	2	1	1	150	15	50	10	2	2	20	3	5	10
26. Aglayan (Malaybalay) EO	10	2	1	1	150	15	50	10	2	2	20	3	5	10
27. Maigo (Lanao del Norte) EO	10	2	1	1	150	15	50	10	2	2	20	3	5	10
28. Manolo Fortich (Bukidnon) EO	10	2	1	1	150	15	50	10	2	2	20	3	5	10
<b>Davao Region:</b>														
29. Calinan (Davao City) EO	10	2	1	1	150	15	50	10	2	2	20	3	5	10
<b>SOCCKSARGEN:</b>														
30. Milang (North Cotabato) EO	10	2	1	1	150	15	50	10	2	2	20	3	5	10
<b>CARAGA:</b>														
31. Claver (Surigao del Norte) Branch	10	2	1	1	150	15	50	10	2	2	20	3	5	10
<b>Autonomous Region in Muslim Mindanao:</b>														
32. Lantian City (Basilan) EO	10	2	1	1	150	15	50	10	2	2	20	3	5	10
<b>TOTAL</b>	<b>320</b>	<b>64</b>	<b>32</b>	<b>32</b>	<b>4,800</b>	<b>480</b>	<b>1,600</b>	<b>320</b>	<b>64</b>	<b>64</b>	<b>640</b>	<b>96</b>	<b>160</b>	<b>320</b>

**ANNEX C-2**

**Supply, Delivery, Installation and Activation of CCTV System**

**Breakdown of Cost:**

Proposed Offices	DEVICES				MATERIALS										Delivery Cost		TOTAL COST				
	Camera		NVR w/ Monitor	PoE Switch	Cats UTP Cable	RJ45 Connector	Flexible PVC, 3/4"	Straight Connector, 3/4"	Masking Tape	Electrical Tape	Tie Wrap #10	Plastic Moulding, 1" x 2"	PVC Square Box, 2" x 4" x 4"	PVC Junction Box	Insulation Cord	Transpiration Cost		Per Dem			
	Indoor	Outdoor																			
<b>Ilocos Region:</b>																					
<b>Cagayan Valley:</b>																					
1. Mangataram (Pangasinan) EO																					
2. Tuao (Cagayan) EO																					
3. Cabagan (Isabela) EO																					
<b>Central Luzon:</b>																					
4. Hagonoy (Bulacan) EO																					
5. Sta. Cruz (Zambales) EO																					
6. Masinloc (Zambales) EO																					
7. Muñoz (Nueva Ecija) EO																					
8. Limay (Bataan) EO																					
<b>CALABARZON:</b>																					
9. Silang (Cavite) EO																					
10. Gen. Trias (Cavite) EO																					
<b>MIMAROPA:</b>																					
11. Sta. Cruz (Marinduque) EO																					
<b>Bicol:</b>																					
12. San Andres (Calendarias) EO																					
13. Catangnan (Masbate) EO																					
<b>Western Visayas:</b>																					
14. LEAF in Dao, Capiz																					
<b>Central Visayas:</b>																					
15. Jagna (Bohol) Branch																					
16. Tubigon (Bohol) EO																					
17. Moalboal (Cebu) Branch																					
<b>Eastern Visayas:</b>																					
18. San Juan (Southern Leyte) EO																					
<b>Zamboanga Peninsula:</b>																					
19. Pagadian Balitawak (Zamboanga del Sur) EO																					
20. Inelda Zamboanga Sibugay EO																					
21. Aurora (Zamboanga del Sur) EO																					
<b>Northern Mindanao:</b>																					
22. Kapatagan (Lanao del Norte) EO																					
23. Quezon (Bukidnon) EO																					
24. El Salvador City (Misamis Oriental) EO																					
25. Masterson Avenue (Cagayan de Oro) EO																					
26. Aglayan (Malaybalay) EO																					
27. Maigo (Lanao del Norte) EO																					
28. Manobo Fortich (Bukidnon) EO																					

Davao Region:												
29. Calinan (Davao City) EO												
SOCCSKSARGEN:												
30. Mlang (North Cotabato) EO												
CARAGA:												
31. Claver (Surigao del Norte) Branch												
Autonomous Region in Muslim Mindanao:												
32. Lantian City (Basilan) EO												
TOTAL												

**ANNEX C-4**



**Supply, Delivery, Installation and Activation of CCTV Devices for the Existing Offices**

**Breakdown of Cost:**

Political Region	DEVICES				MATERIALS										Delivery Cost		TOTAL COST per Region		
	Camera Indoor	Camera Outdoor	NVR w/ Monitor	PoE Switch	Cable UTP Cat5e	RJ45 Connector	Flexible PVC, 3/4"	Straight Connector, 3/4"	Masking Tape	Electrical Tape	Tie Wrap #10	Plastic Mouthing, 1" x 8"	PVC Square Box 2' x 4' x 4"	PVC Junction Box	Installation Cost	Dismantling Cost		Transportation Cost*	Per Deem *
NCR																			
Ilocos Region																			
Cagayan Valley																			
Central Luzon																			
CALABARZON																			
MIMAROPA																			
Bicol																			
Western Visayas																			
Central Visayas																			
Eastern Visayas																			
Zamboanga Peninsula																			
Northern Mindanao																			
Davao Region																			
SOCOSKSARGEN																			
CARAGA																			
Cordillera Administrative Region																			
Autonomous Region in Muslim Mindanao																			
TOTAL																			

\* List of Field Units and Breakdown of Delivery Cost per appendices corresponding to every region.

**ANNEX D-1**

## Supply, Delivery, Installation and Activation of CCTV Devices for the Existing Offices

### Breakdown of Quantity:

Political Region	DEVICES				MATERIALS										
	Camera (No of Units)		NVR w/ Monitor (sets)	PoE Switch (pieces)	Cat5e UTP Cable (meters)	RJ45 Connector (pieces)	Flexible PVC, 3/4" (meters)	Straight Connector, 3/4" (pieces)	Masking Tape (pieces)	Electrical Tape (pieces)	Tie Wrap #10 (pieces)	Plastic Moulding, 1"x8" (length)	PVC Square Box 2" x 4" x 4" (pieces)	PVC Junction Box (pieces)	
Indoor	Outdoor														
NCR	10	10	0	10	250	25	83	17	3	3	33	5	8	17	
Ilocos Region	2	2	2	2	50	5	17	3	1	1	7	1	2	3	
Cagayan Valley	2	2	2	2	50	5	17	3	1	1	7	1	2	3	
Central Luzon	4	4	4	4	100	10	33	7	1	1	13	2	3	7	
CALABARZON	4	4	4	4	100	10	33	7	1	1	13	2	3	7	
MIMAROPA	1	1	1	1	25	3	8	2	1	1	3	1	1	2	
Bicol	2	2	2	2	50	5	17	3	1	1	7	1	2	3	
Western Visayas	2	2	2	2	50	5	17	3	1	1	7	1	2	3	
Central Visayas	2	2	2	2	50	5	17	3	1	1	7	1	2	3	
Eastern Visayas	1	1	1	1	25	3	8	2	1	1	3	1	1	2	
Zamboanga Peninsula	1	1	1	1	25	3	8	2	1	1	3	1	1	2	
Northern Mindanao	1	1	1	1	25	3	8	2	1	1	3	1	1	2	
Davao Region	1	1	1	1	25	3	8	2	1	1	3	1	1	2	
SOCCSKSARGEN	2	2	2	2	50	5	17	3	1	1	7	1	2	3	
CARAGA	1	1	1	1	25	3	8	2	1	1	3	1	1	2	
Cordillera Administrative Region	1	1	1	1	25	3	8	2	1	1	3	1	1	2	
Autonomous Region in Muslim Mindanao	1	1	1	1	25	3	8	2	1	1	3	1	1	2	
<b>TOTAL</b>	<b>39</b>	<b>39</b>	<b>29</b>	<b>39</b>	<b>975</b>	<b>101</b>	<b>324</b>	<b>66</b>	<b>19</b>	<b>19</b>	<b>129</b>	<b>23</b>	<b>35</b>	<b>66</b>	