



**SUPPLEMENTAL/BID BULLETIN NO. 2
For LBP-HOBAC-ITB-CW-20200121-01**

PROJECT : **LANDBANK Baguio Corporate Center Building Construction**


IMPLEMENTOR : **Procurement Department**

DATE : **March 6, 2020**

This Supplemental/Bid Bulletin is issued to modify, amend and/or clarify certain items in the Bid Documents. This shall form an integral part of the Bid Documents.

Modifications, amendments and/or clarifications:

Bidder's Query/Clarification	LANDBANK Response
<p>The bidder is requesting for either of the following:</p> <ul style="list-style-type: none">• lengthening the reckoning period of completed projects from "five (5)" to "ten (10)" years; or• reduction of minimum number of similar projects completed for the last five (5) years.	<p>The requirements as stated in the Terms of Reference will be retained.</p>


ALWIN I. REYES, CSSP
Assistant Vice President
Head, Procurement Department and
HOBAC Secretariat