



SUPPLEMENTAL/BID BULLETIN NO. 1


For LBP-HOBAC-ITB-GS-20200204-01

PROJECT : One (1) Lot Supply, Delivery and Installation of Signage, ATM Acrylic Frame Panels, Glass Panel Stickers, Rehabilitation of ATM Sunshade, Dismantling of Existing Signage and Removal of Existing Glass Panel Stickers at LANDBANK Allen Branch

IMPLEMENTOR : Procurement Department

DATE : March 18, 2020

This Supplemental/Bid Bulletin is hereby issued for the information of the participating bidders that the submission and opening of bids for the above project is deferred until further notice.


ALWIN I. REYES, CSSP
Assistant Vice President
Head, Procurement Department and
HOBAC Secretariat