

## SUPPLEMENTAL/BID BULLETIN NO. 1

For LBP-HOBAC-ITB-GS-20191023-01(2)-01 & GS-20200217-01

PROJECT : One (1) Lot Supply, Delivery & Installation of 50 Units Thru-The-Wall Cash Deposit Machine with Four (4) –Year Maintenance Package and Spare Parts

> Three (3) Years ATM Cash Loading and First Level Maintenance Services for 600 LANDBANK ATM Units

- IMPLEMENTOR : Procurement Department
- DATE : March 18, 2020

This Supplemental/Bid Bulletin is hereby issued for the information of the participating bidders that the Pre-Bid Conference and Bid Opening for the above projects is deferred until further notice.

ALWIN I. REYES, CSSP Assistant Vice President Head, Procurement Department and HOBAC Secretariat