



**SUPPLEMENTAL/BID BULLETIN NO. 2
For LBP-HOBAC-ITB-CW-20200124-01**

PROJECT : **LANDBANK Marawi (Lanao del Sur) Building Construction**
IMPLEMENTOR : **Procurement Department**
DATE : **March 23, 2020**

This Supplemental/Bid Bulletin is hereby issued for the information of the participating bidders that the submission and opening of bids for the above project is deferred until further notice.

A handwritten signature in black ink, appearing to read "Alwin I. Reyes".

ALWIN I. REYES, CSSP
Assistant Vice President
Head, Procurement Department and
HOBAC Secretariat