



**SUPPLEMENTAL/BID BULLETIN NO. 4**  
**For LBP-HOBAC-ITB-GS-20190807-01**

**PROJECTS** : **Supply, Delivery and Installation of Digital Corner Counter at Various LANDBANK Offices in the following Areas:**

**Lot 1 – Luzon [Ninety Seven (97) Offices]**  
**Lot 2 – Visayas [Forty (40) Offices]**  
**Lot 3 – Mindanao [Forty Two (42) Offices]**

**IMPLEMENTOR** : **Procurement Department**


**DATE** : **April 30, 2020**

---

This Supplemental/Bid Bulletin is issued to modify, amend and/or clarify certain items in the Bid Documents. This shall form an integral part of the Bid Documents.

Modifications, amendments and/or clarifications:

- The deadline of submission and the schedule of opening of eligibility/technical and financial documents/proposals for the above project is re-scheduled to **May 15, 2020, 10:00 A.M.** at the Procurement Department, 25th Floor, LANDBANK Plaza Building, 1598 M. H. Del Pilar corner Dr. Quintos Streets, Malate, Manila.

  
**ALWIN I. REYES, CSSP**  
Assistant Vice President  
Head, Procurement Department and  
HOBAC Secretariat