



**SUPPLEMENTAL/BID BULLETIN NO. 6**  
**For LBP-HOBAC-ITB-GS-20200204-01**

**PROJECTS** : **One (1) Lot Supply, Delivery and Installation of Signage, ATM Acrylic Frame Panels, Glass Panel Stickers, Rehabilitation of ATM Sunshade, Dismantling of Existing Signage and Removal of Existing Glass Panel Stickers at LANDBANK Allen (Northern Samar) Branch**

**IMPLEMENTOR** : **Procurement Department**

**DATE** : **May 22, 2020**

---

This Supplemental/Bid Bulletin is issued to modify, amend and/or clarify certain items in the Bid Documents. This shall form an integral part of the Bid Documents.

Modifications, amendments and/or clarifications:

- The deadline of submission and the schedule of opening of eligibility/technical and financial documents/proposals for the above project is re-scheduled to **June 5, 2020, 10:00 A.M.** at the Procurement Department, 25th Floor, LANDBANK Plaza Building, 1598 M. H. Del Pilar corner Dr. Quintos Streets, Malate, Manila.

A handwritten signature in black ink, appearing to read "Alwin I. Reyes".

**ALWIN I. REYES, CSSP**  
Assistant Vice President  
Head, Procurement Department and  
HOBAC Secretariat