



SUPPLEMENTAL/BID BULLETIN NO. 7
For LBP-HOBAC-ITB-GS-20200204-01

PROJECTS : One (1) Lot Supply, Delivery and Installation of Signage, ATM Acrylic Frame Panels, Glass Panel Stickers, Rehabilitation of ATM Sunshade, Dismantling of Existing Signage and Removal of Existing Glass Panel Stickers at LANDBANK Allen (Northern Samar) Branch


IMPLEMENTOR : Procurement Department

DATE : May 29, 2020

This Supplemental/Bid Bulletin is issued to modify, amend and/or clarify certain items in the Bid Documents. This shall form an integral part of the Bid Documents.

Modifications, amendments and/or clarifications:

- The deadline of submission and the schedule of opening of eligibility/technical and financial documents/proposals for the above project is re-scheduled to **June 19, 2020, 10:00 A.M.** at the Procurement Department, 25th Floor, LANDBANK Plaza Building, 1598 M. H. Del Pilar corner Dr. Quintos Streets, Malate, Manila.


ALWIN I. REYES, CSSP
Assistant Vice President
Head, Procurement Department and
HOBAC Secretariat