



SUPPLEMENTAL/BID BULLETIN NO. 5
For LBP-HOBAC-ITB-GS-20190703-01(2); ITB-GS-20200304-01; and
ITB-GS-20200305-03

PROJECTS : **One (1) Lot Supply, Delivery, Installation, Testing and Commissioning of Variable Refrigerant Flow (VRF) Airconditioning Units at LANDBANK Sta. Cruz (Laguna) Office Building**

: **One (1) Lot Supply and Delivery of 65,500 Pieces EMV Visa Debit Card with Personalization**

: **Supply and Delivery of the following:**

Lot 1 – 4,300 Pieces Ribbon for Epson Printer FX 2190

Lot 2 – 440 Pieces Burroughs Black Multiline Print Inkjet Cartridge (Genuine)

IMPLEMENTOR : **Procurement Department**

DATE : **June 19, 2020**

This Supplemental/Bid Bulletin is issued to modify, amend and/or clarify certain items in the Bid Documents. This shall form an integral part of the Bid Documents.

Modifications, amendments and/or clarifications:

- 1) The Pre-Bid Conference is re-scheduled on **July 3, 2020, 2020, 2:00 P.M.** at the Procurement Department, 25th Floor, LANDBANK Plaza Building, 1598 M. H. Del Pilar corner Dr. Quintos Streets, Malate, Manila.
- 2) The deadline of submission and the schedule of opening of eligibility/technical and financial documents/proposals for the above project is re-scheduled to **July 17, 2020, 10:00 A.M.** at the Procurement Department, 25th Floor, LANDBANK Plaza Building, 1598 M. H. Del Pilar corner Dr. Quintos Streets, Malate, Manila.

ALWIN I. REYES
Assistant Vice President
Head, Procurement Department and
HOBAC Secretariat