



**SUPPLEMENTAL/BID BULLETIN NO. 3**  
**For LBP-HOBAC-ITB-CW-20200124-01**

**PROJECT** : **LANDBANK Marawi (Lanao del Sur) Building Construction**  
**IMPLEMENTOR** : **Procurement Department**  
**DATE** : **June 16, 2020**

---

This Supplemental/Bid Bulletin is issued to modify, amend and/or clarify certain items in the Bid Documents. This shall form an integral part of the Bid Documents.

Modifications, amendments and/or clarifications:

- The deadline of submission and the schedule of opening of eligibility/technical and financial documents/proposals for the above project is re-scheduled to **July 24, 2020, 10:00 A.M.** at the Procurement Department, 25th Floor, LANDBANK Plaza Building, 1598 M. H. Del Pilar corner Dr. Quintos Streets, Malate, Manila.

  
**ALWIN I. REYES**  
Assistant Vice President  
Head, Procurement Department and  
HOBAC Secretariat