



SUPPLEMENTAL/BID BULLETIN NO. 1
For LBP-HOBAC-ITB-GS-20200915-01

PROJECT : **Supply, Delivery, Installation, Testing, Commissioning and Dismantling of Various Airconditioning Units at the following LANDBANK Offices:**

- Lot 1 – Five (5) LANDBANK Agri-Hubs**
- Lot 2 – Pagadian-Balintawak Branch**
- Lot 3 – Tagbilaran (Bohol) Branch**
- Lot 4 – Makati Accounting Center**
- Lot 5 – Imelda (Zamboanga Sibugay) Branch**
- Lot 6 – Tuguegarao (Cagayan) Branch**
- Lot 7 – Burauen (Leyte) Branch**

IMPLEMENTOR : **Procurement Department**

DATE : **November 13, 2020**

This Supplemental/Bid Bulletin is hereby issued for the information of the participating bidders that the submission and opening of bids for the above project is deferred until further notice.

ALWIN I. REYES
Assistant Vice President
Head, Procurement Department and
HOBAC Secretariat