

SUPPLEMENTAL/BID BULLETIN NO. 1 For LBP-HOBAC-ITB-GS-20201124-01

PROJECT

Upgrade of the Existing Core Switches at the LANDBANK

Plaza Building

IMPLEMENTOR

Procurement Department

DATE

February 3, 2021

This Supplemental/Bid Bulletin is hereby issued for the information of the participating bidders that the submission and opening of bids for the above project is deferred until further notice.

ALWIN I. REYES

Assistant Vice President

Head, Procurement Department and

HOBAC Secretariat