

11 January 2024

**INFORMATION AND COMMUNICATIONS TECHNOLOGY
BIDS AND AWARDS COMMITTEE
(ICT-BAC)**

NOTICE OF POSTPONEMENT

Please be informed of the postponement of the bid opening and pre-bid conference scheduled on January 12, 2024 (Friday) for the procurement projects mentioned below since the ICT-BAC Chairperson and Vice-Chairperson are both on official business.

Section 29 of the 2016 IRR of RA 9184 provides:

“In case the bids cannot be opened as scheduled due to justifiable reasons, the BAC shall take custody of the bids submitted and reschedule the opening of bids on the next working day or at the soonest possible time through the issuance of Notice of Postponement to be posted at PhilGEPS and website of the Procuring Entity Concerned.”

In relation thereto, the bid opening and pre-bid conference for the following procurement projects are rescheduled, to wit:

A. OPENING OF BIDS

PROJECT	DATE/TIME/VENUE
1. ITB-GS-20231107-01 Supply, Delivery and Configuration of LANDBANK Service Desk Management System with Three (3) Years Maintenance and Support	January 23, 2024 (Tuesday) 1:30 P.M. Via Hybrid Set-up[Video Conferencing using Microsoft (MS) Teams]
2. ITB-GS-20231113-01 Supply, Delivery, Installation and Configuration of Storage System Solution for Midrange and Enterprise Platform with Three (3) Years Warranty and Maintenance Support Services	January 23, 2024 (Tuesday) 1:30 P.M. Via Hybrid Set-up[Video Conferencing using Microsoft (MS) Teams]
3. ITB-GS-20231108-01 Two (2) Years Subscription and Installation of Point to Point Metro Ethernet Leased Lines - 10 Sites	January 23, 2024 (Tuesday) 1:30 P.M. Via Hybrid Set-up[Video Conferencing using Microsoft (MS) Teams]
4. ITB-GS-20231114-02 Supply, Delivery and Installation of Next Generation Firewall	January 23, 2024 (Tuesday) 1:30 P.M. Via Hybrid Set-up[Video Conferencing using Microsoft (MS) Teams]


5. ITB-GS-20231114-01 Supply and Installation of Load Balancer for e-Payment System with Three (3) Years Warranty and Support Services	January 23, 2024 (Tuesday) 1:30 P.M. Via Hybrid Set-up[Video Conferencing using Microsoft (MS) Teams]
6. ITB-GS-20231120-01 22 Units Laptop Computer, Non-Standard	January 23, 2024 (Tuesday) 1:30 P.M. Via Hybrid Set-up[Video Conferencing using Microsoft (MS) Teams]

Please note that the **deadline of bid submission** for the aforementioned projects will be maintained, which is on or before **January 12, 2024, 10:00 AM**, following the procedures as indicated in the Philippine Bidding Documents of the respective projects. Late bids shall not be accepted.

B. Pre-Bid Conference

PIN/Requisitioning Unit	Particulars
1. ITB-GS-20231207-01 Two (2) Year Multi-Protocol Label Switching (MPLS) Leased Lines Subscription for Various LANDBANK Field Units (27 Sites)	January 23, 2024 (Tuesday) 3:30 P.M. Via Hybrid Set-up[Video Conferencing using Microsoft (MS) Teams]
2. ITB-GS-20231218-01 Supply and Delivery of 300 Units All-in-One Computer	January 23, 2024 (Tuesday) 3:30 P.M. Via Hybrid Set-up[Video Conferencing using Microsoft (MS) Teams]

Please be guided accordingly.


MARILOU L. VILAFRANCA
Vice-Chairperson, ICT-BAC 