

**SUPPLEMENTAL/BID BULLETIN NO. 2
For LBP-ICTBAC- ITB-GS-202401104-01**


PROJECT : Supply, Delivery, Installation and Configuration of Additional Storage Capacity for the Existing Power 9 Server with Three (3) Years Warranty and Support Services

DATE : 04 December 2024

This Supplemental/Bid Bulletin is issued to modify, amend and/or clarify certain items in the Bid Documents. This shall form an integral part of the Bid Documents.

Modifications, amendments and/or clarifications:

1. Response to prospective bidders/clarifications per attached Annex F.
2. The bidders are reminded that the deadline of Bid Submission and Opening is on 11 December 2024 at 10:00 AM. **Late bids shall not be accepted.**
3. The bidders are encouraged to use the Bid Securing Declaration as Bid Security.


SVP MARILOU L. VILAFRANCA
Chairperson, ICT-BAC

RESPONSES TO BIDDER'S QUERIES AND/OR SUGGESTIONS

DATE	November 29, 2024
PROJECT IDENTIFICATION NO.	LBP-ICTBAC-ITB-GS-20241104-01
PROJECT NAME	Supply, Delivery, Installation and Configuration of Additional Storage Capacity for the Existing Power 9 Server with (3) Years Warranty and Support Services
PROPONENT UNIT/TECHNICAL WORKING GROUP	DATA CENTER MANAGEMENT DEPARTMENT


ITEM NO.	PORTION OF BIDDING DOCUMENTS	QUERIES AND/OR SUGGESTIONS	LANDBANK's RESPONSES
1	N/A	How many hosts will be connected to storage and what are the OS of the hosts?	<i>Will be provided during the site survey.</i>
2	N/A	What is the total capacity to be migrated?	<i>Will be provided during the site survey.</i>
3	N/A	What type of replication to be implemented Sync or Async?	<i>Both replication must be supported.</i>
4	N/A	What is the bandwidth for the storage replication?	<i>Will be provided during the site survey.</i>
5	N/A	SAN switches to be used for the storage and if existing are there how many vacant ports on SAN switches are available? What is the port speed of the SAN switch?	<i>Will be provided during the site survey.</i>
6	N/A	Is the DR storage will be delivered at HO and relocate it to DR site?	<i>No. Storage for Head Office will be delivered to HO and Disaster Recovery (DR) Site to the DR facility.</i>

Prepared by:


MARY JANE L. RAMIREZ

ITO, DCMD

Reviewed by:


JONES J. BALLESTEROS

Head, DCMD